DEVILS LAKE LEVEE 1460 RAISE GOVERNMENT REVISED GOVERNMENT park Construction Orrin Holen Const. Inc. Harvey Sand and Gravel,| Wanzek Construction,
SOLICITATION NO. W912ES-04-B-0010 ESTIMATE ESTIMATE ! Inc. Inc.
Item [Description Quantity| Units [Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount
Reach 1 and 2 Basic Requirement
0001 |Clearing and Grubbing 1.00| LS 1,918.43 1,918.43 1,918.43 1,918.43 892.33 892.33| 8,000.00 8,000.00| 50,000.00 50,000.00( 1,700.00 1,700.00
0002 |Stripping Topsoil 20,640.00( CY 3.14 64,809.60 3.14 64,809.60 1.49 30,753.60 2.65 54,696.00 5.75 118,680.00 1.20 24,768.00
0003 |Salvage Aggregate Surfacing 2,411.00| CY 3.14 7,570.54 8.96 21,602.56 12.22 29,462.42 7.00 16,877.00 19.00 45,809.00 11.00 26,521.00
0004 |Impervious Fill 103,149.00| CY 5.61 578,665.89 7.11 733,389.39 8.93 921,120.57 6.87 708,633.63 7.00 722,043.00 8.73 900,490.77
0005 |Raise Transformer 1.00| LS 5,830.00 5,830.00 5,830.00 5,830.00 3,250.00 3,250.00| 6,000.00 6,000.00| 4,800.00 4,800.00( 4,400.00 4,400.00
0006 |Segmental Retaining Wall 1.00| LS 1,280.06 1,280.06 1,280.06 1,280.06 1,595.50 1,595.50| 3,000.00 3,000.00| 4,300.00 4,300.00( 3,700.00 3,700.00
0007 |Inspection Trench 1,255.00| LF 2.75 3,451.25 2.75 3,451.25 7.86 9,864.30 4.75 5,961.25 22.00 27,610.00 8.30 10,416.50
0008 |Salvage Guardrail 860.00| LF 10.01 8,608.60 10.01 8,608.60 4.00 3,440.00 4.25 3,655.00 4.50 3,870.00 5.00 4,300.00
0009 |Reinstall Guard Rail 815.00| LF 5.37 4,376.55 5.37 4,376.55 2151 17,530.65 22.75 18,541.25 24.00 19,560.00 27.00 22,005.00
0010 |Reuse Signs 14.00 EA 171.15 2,396.10 171.15 2,396.10 325.00 4,550.00 350.00 4,900.00 350.00 4,900.00 410.00 5,740.00
0011 |New Signs 1.00| EA 108.53 108.53 108.53 108.53 440.00 440.00 475.00 475.00 500.00 500.00 550.00 550.00
0012 |Reuse Gate 6.00| EA 1,033.72 6,202.32 1,033.72 6,202.32 2,225.00 13,350.00( 2,400.00 14,400.00( 3,000.00 18,000.00( 2,800.00 16,800.00
0013 |New Gate 1.00| EA 1,548.56 1,548.56 1,548.56 1,548.56 5,550.00 5,550.00| 5,750.00 5,750.00| 6,100.00 6,100.00| 6,900.00 6,900.00
0014 |Bond 1.00| LS 5,150.75 5,150.75 6,416.41 6,416.41 20,000.00 20,000.00( 6,500.00 6,500.00| 7,000.00 7,000.00| 7,500.00 7,500.00
Subtotal Base Items Reach 1 and 2 (CLINS 0001 - 0014) 691,917.18 861,938.36 1,061,799.37 857,389.13 1,033,172.00 1,085,791.27
Option One - Reach 1 and 2 Option
0015 |Type 3 Bedding 8,225.00| TON 20.00 164,500.00 20.00 164,500.00 21.69 178,400.25 22.85 187,941.25 21.40 176,015.00 30.00 246,750.00
0016 |Type 4 Bedding 5,432.00| TON 20.00 108,640.00 20.00 108,640.00 21.28 115,592.96 22.85 124,121.20 21.40 116,244.80 30.00 162,960.00
0017 |Type 5 Bedding 1,251.00| TON 20.00 25,020.00 20.00 25,020.00 22.31 27,909.81 22.85 28,585.35 21.40 26,771.40 30.00 37,530.00
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DEVILS LAKE LEVEE 1460 RAISE GOVERNMENT REVISED GOVERNMENT park Construction Orrin Holen Const. Inc. Harvey Sand and Gravel,| Wanzek Construction,
SOLICITATION NO. W912ES-04-B-0010 ESTIMATE ESTIMATE ! Inc. Inc.
Item [Description Quantity| Units [Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount
0018 |Type 6 Bedding 23,462.00( TON 20.00 469,240.00 20.00 469,240.00 20.99 492,467.38 22.85 536,106.70 21.40 502,086.80 30.00 703,860.00
0019 |Type D Riprap 18,651.00( TON 26.37 491,826.87 26.37 491,826.87 20.31 378,801.81 23.55 439,231.05 30.40 566,990.40 26.00 484,926.00
0020 |Type E Riprap 17,925.00( TON 26.37 472,682.25 26.37 472,682.25 20.31 364,056.75 23.55 422,133.75 30.40 544,920.00 26.00 466,050.00
0021 |Type H Riprap 5,133.00| TON 26.37 135,357.21 26.37 135,357.21 20.31 104,251.23 23.55 120,882.15 30.40 156,043.20 26.00 133,458.00
0022 |Type F Riprap 36,263.00( TON 26.37 956,255.31 26.37 956,255.31 20.31 736,501.53 23.55 853,993.65 30.40 1,102,395.20 26.00 942,838.00
0023 |Type G Riprap 2,774.00| TON 26.37 73,150.38 26.37 73,150.38 20.31 56,339.94 23.55 65,327.70 30.40 84,329.60 26.00 72,124.00
0024 |Remove and Replace Riprap 16,066.00( CY 15.00 240,990.00 15.00 240,990.00 7.40 118,888.40 11.00 176,726.00 9.50 152,627.00 11.00 176,726.00
0025 |Topsoil 6,579.00| CY 4.56 30,000.24 4.56 30,000.24 1.02 6,710.58 1.25 8,223.75 5.00 32,895.00 1.30 8,552.70
0026 |Seeding 19.50 AC 1,228.04 23,946.78 1,228.04 23,946.78 3,059.36 59,657.52 1,000.00 19,500.00 980.00 19,110.00( 1,000.00 19,500.00
0027 |Construct Aggregate Surfacing 5,198.00| CY 23.81 123,764.38 23.81 123,764.38 26.81 139,358.38 20.00 103,960.00 18.00 93,564.00 26.00 135,148.00
0028 |Concrete Boat Ramp 1.00| LS 9,051.30 9,051.30 9,051.30 9,051.30| 19,285.64 19,285.64( 20,000.00 20,000.00( 20,000.00 20,000.00( 16,000.00 16,000.00
0029 |Geotextile Fabric 87,441.00( SY 1.89 165,263.49 1.89 165,263.49 0.99 86,566.59 1.15 100,557.15 1.70 148,649.70 1.10 96,185.10
0030 |Bonds 1.00| LS 26,172.66 26,172.66( 26,172.66 26,172.66 30,000.00 30,000.00( 23,000.00 23,000.00( 27,000.00 27,000.00( 24,000.00 24,000.00
Subtotal Option One - Reach 1 and 2 Option CLINS 0015 - 0030) 3,515,860.87 3,515,860.87 2,914,788.77 3,230,289.70 3,769,642.10 3,726,607.80
Option Two - Lakeshore Drive Option
0031 |Stripping Topsoil 507.00| CY 3.14 1,591.98 3.14 1,591.98 2.19 1,110.33 4.00 2,028.00 3.00 1,521.00 2.60 1,318.20
0032 |Salvage Aggregate Base 385.00| CY 3.14 1,208.90 8.96 3,449.60 13.06 5,028.10 7.50 2,887.50 12.00 4,620.00 13.00 5,005.00
0033 |Asphalt Removal 2,990.00| SY 4.02 12,019.80 4.02 12,019.80 0.73 2,182.70 1.75 5,232.50 3.00 8,970.00 2.70 8,073.00
0034 |Impervious Fill 22,520.00( CY 5.61 126,337.20 7.11 160,117.20 8.92 200,878.40 6.90 155,388.00 6.15 138,498.00 7.50 168,900.00
0035 |Topsoil 200.00| CY 4.56 912.00 4.56 912.00 1.37 274.00 3.00 600.00 6.00 1,200.00 2.60 520.00
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DEVILS LAKE LEVEE 1460 RAISE GOVERNMENT REVISED GOVERNMENT park Construction Orrin Holen Const. Inc. Harvey Sand and Gravel,| Wanzek Construction,
SOLICITATION NO. W912ES-04-B-0010 ESTIMATE ESTIMATE ! Inc. Inc.
Item [Description Quantity| Units [Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount
0036 |Seeding 0.38| AC 1228.04 466.66 1228.04 466.66 4,637.53 1,762.26| 1,350.00 513.00| 1,300.00 494.00| 6,600.00 2,508.00
0037 |Aggregate Base 385.00| CY 23.81 9,166.85 23.81 9,166.85 27.21 10,475.85 25.00 9,625.00 18.00 6,930.00 29.00 11,165.00
0038 |Culvert (Extension) 20.00| LF 81.65 1,633.00 81.65 1,633.00 78.21 1,564.20 35.20 704.00 50.00 1,000.00 110.00 2,200.00
0039 |Bituminous Pavement 325.00| TON 39.22 12,746.50 39.22 12,746.50 65.00 21,125.00 90.00 29,250.00 63.00 20,475.00 76.00 24,700.00
0040 |Geotextile Fabric 2,630.00| SY 1.89 4,970.70 1.89 4,970.70 1.10 2,893.00 1.20 3,156.00 1.10 2,893.00 1.20 3,156.00
0041 |Type 3 Bedding 1,050.00| TON 20 21,000.00 20 21,000.00 21.76 22,848.00 21.00 22,050.00 21.40 22,470.00 27.00 28,350.00
0042 |Type D Riprap 1,900.00| TON 26.37 50,103.00 26.37 50,103.00 20.82 39,558.00 21.75 41,325.00 30.40 57,760.00 26.00 49,400.00
0043 |Bond 1.00| LS 1,816.17 1,816.17 2,086.33 2,086.33 6,000.00 6,000.00| 2,000.00 2,000.00| 2,000.00 2,000.00| 2,800.00 2,800.00
Subtotal Option Two - Lakeshore Drive Option (CLINS 0031 - 0043 243,972.76 280,263.62 315,699.84 274,759.00 268,831.00 308,095.20
Option Three - Golf Course Option
0044 |Remove Existing Lines 1.00| LS 1905.64 1,905.64 1905.64 1,905.64| 19,536.59 19,536.59 1,525.00 1,525.00| 3,500.00 3,500.00| 7,800.00 7,800.00
0045 |Sewer Line 1,570.00| LF 7.35 11,539.50 $43.35 68,059.50 28.08 44,085.60 46.20 72,534.00 42.00 65,940.00 33.00 51,810.00
0046 |Water Line 1,490.00| LF 7.21 10,742.90 $43.21 64,382.90 25.65 38,218.50 40.15 59,823.50 37.00 55,130.00 32.00 47,680.00
0047 |Residential Service Connections 4001 EA 376.25 1,505.00 376.25 1,505.00 1,826.52 7,306.08| 2,390.00 9,560.00| 2,000.00 8,000.00| 2,100.00 8,400.00
0048 |Sanitary Manhole 4001 EA 2204.54 8,818.16 2204.54 8,818.16 3,438.66 13,754.64 2,815.00 11,260.00( 3,000.00 12,000.00( 3,400.00 13,600.00
0049 |Sanitary Cleanout 4001 EA 1225.54 4,902.16 1225.54 4,902.16 316.13 1,264.52 475.00 1,900.00 435.00 1,740.00 500.00 2,000.00
0050 |Septic Tank 1.00| LS 22883.13 22,883.13( 22883.13 22,883.13 5,089.66 5,089.66| 7,900.00 7,900.00| 7,000.00 7,000.00| 6,800.00 6,800.00
0051 |Clearing and Grubbing 1.00| LS 1918.43 1,918.43 1918.43 1,918.43 8,266.13 8,266.13| 5,000.00 5,000.00| 17,000.00 17,000.00( 5,200.00 5,200.00
0052 |Stripping 450.00| CY 3.14 1,413.00 3.14 1,413.00 1.36 612.00 3.00 1,350.00 5.00 2,250.00 1.60 720.00
0053 |Salvage Aggregate Surfacing 610.00| CY 3.14 1,915.40 8.96 5,465.60 15.31 9,339.10 7.50 4,575.00 6.00 3,660.00 14.00 8,540.00
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DEVILS LAKE LEVEE 1460 RAISE GOVERNMENT REVISED GOVERNMENT park Construction Orrin Holen Const. Inc. Harvey Sand and Gravel,| Wanzek Construction,
SOLICITATION NO. W912ES-04-B-0010 ESTIMATE ESTIMATE ! Inc. Inc.
Item [Description Quantity| Units [Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount
0054 |Impervious Fill 21,820.00( CY 5.61 122,410.20 7.11 155,140.20 9.28 202,489.60 7.50 163,650.00 9.25 201,835.00 7.60 165,832.00
0055 |Sand Fill 4,000.00f CY 14.78 59,120.00 14.78 59,120.00 32.00 128,000.00 22.00 88,000.00 15.00 60,000.00 29.50 118,000.00
0056 |Type 6 Bedding 3,804.00| TON 20 76,080.00 20 76,080.00 23.57 89,660.28 21.00 79,884.00 21.40 81,405.60 28.25 107,463.00
0057 |Type E Riprap 7,707.00| TON 26.37 203,233.59 26.37 203,233.59 22.63 174,409.41 21.75 167,627.25 30.40 234,292.80 28.25 217,722.75
0058 |Geotextile Fabric 8,076.00| SY 1.89 15,263.64 1.89 15,263.64 1.44 11,629.44 1.20 9,691.20 2.00 16,152.00 1.30 10,498.80
0059 |Topsoil 507.00| CY 4.56 2,311.92 4.56 2,311.92 1.36 689.52 2.50 1,267.50 8.00 4,056.00 1.60 811.20
0060 |Seeding 0.84] AC 1228.05 1,031.56 1228.05 1,031.56 4,901.49 4,117.25( 1,350.00 1,134.00| 1,300.00 1,092.00| 1,700.00 1,428.00
0061 |Construct Aggregate Surfacing 1,075.00| CY 23.81 25,595.75 23.81 25,595.75 27.70 29,777.50 20.00 21,500.00 22.00 23,650.00 29.00 31,175.00
0062 |Inspection Trench 3,554.00| LF 2.75 9,773.50 2.75 9,773.50 12.81 45,526.74 7.00 24,878.00 18.00 63,972.00 13.00 46,202.00
0063 |Bituminous Pavement 88.00 TON 39.22 3,451.36 39.22 3,451.36 75.00 6,600.00 95.00 8,360.00 84.00 7,392.00 98.00 8,624.00
0064 |Aggregate Base 225.00| CY 23.81 5,357.25 23.81 5,357.25 27.75 6,243.75 25.00 5,625.00 20.00 4,500.00 29.00 6,525.00
0065 |Bond 1.00| LS 4,433.79 4,433.79 5,5632.09 5,532.09 10,955.00 10,955.00( 5,000.00 5,000.00| 6,300.00 6,300.00| 6,700.00 6,700.00
Subtotal Option Three - Golf Course Option (CLINS 0044 - 0065) 595,605.88 743,144.38 857,571.31 752,044.45 880,867.40 873,531.75
Option Four - Mertens Farm Option
0066 |Stripping Topsoil 52.00( CY 3.14 163.28 3.14 163.28 1.20 62.40 8.00 416.00 10.00 520.00 9.30 483.60
0067 |Impervious Fill 40.00( CY 5.61 224.40 7.11 284.40 16.60 664.00 10.00 400.00 15.00 600.00 57.00 2,280.00
0068 |Geotextile Fabric 165.00| SY 1.89 311.85 1.89 311.85 1.49 245.85 3.00 495.00 2.00 330.00 3.90 643.50
0069 |Type 6 Bedding 125.00| TON 20.00 2,500.00 20.00 2,500.00 22.62 2,827.50 21.00 2,625.00 21.40 2,675.00 55.00 6,875.00
0070 |Type F Riprap 188.00| TON 26.37 4,957.56 26.37 4,957.56 21.68 4,075.84 21.75 4,089.00 30.40 5,715.20 49.00 9,212.00
0071 |Topsoil 9.00| CY 4.56 41.04 4.56 41.04 3.41 30.69 5.00 45.00 20.00 180.00 27.00 243.00

page 4 of 8




DEVILS LAKE LEVEE 1460 RAISE GOVERNMENT REVISED GOVERNMENT park Construction Orrin Holen Const. Inc. Harvey Sand and Gravel,| Wanzek Construction,
SOLICITATION NO. W912ES-04-B-0010 ESTIMATE ESTIMATE ! Inc. Inc.
Item [Description Quantity| Units [Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount
0072 |Seeding 0.10| AC 1,228.00 122.80 1,228.00 122.80 7,554.80 755.48| 2,000.00 200.00| 2,000.00 200.00| 19,000.00 1,900.00
0073 |Inspection Trench 65.00( LF 2.75 178.75 2.75 178.75 12.01 780.65 10.00 650.00 30.00 1,950.00 12.00 780.00
0074 |Bond 1.00| LS 63.75 63.75 64.20 64.20 1,154.00 1,154.00 100.00 100.00 900.00 900.00 200.00 200.00
Subtotal Option Four - Mertens Farm Option (CLINS 0066 - 0074) 8,563.43 8,623.88 10,596.41 9,020.00 13,070.20 22,617.10
Option Five - Acorn Ridge A Option
0075 |Clearing and Grubbing 1.00| LS 959.22 959.22 959.22 959.22 1,142.08 1,142.08| 5,000.00 5,000.00| 2,500.00 2,500.00| 8,300.00 8,300.00
0076 |Stripping Topsoil 2,220.00| CY 3.14 6,970.80 3.14 6,970.80 2.58 5,727.60 3.00 6,660.00 4.00 8,880.00 1.50 3,330.00
0077 |Impervious Fill 4,220.00f CY 5.61 23,674.20 7.11 30,004.20 6.97 29,413.40 7.50 31,650.00 7.40 31,228.00 7.80 32,916.00
0078 |Geotextile Fabric 3,300.00| SY 1.89 6,237.00 1.89 6,237.00 0.99 3,267.00 1.30 4,290.00 1.10 3,630.00 1.30 4,290.00
0079 |Type 5 Bedding 805.00| TON 20.00 16,100.00 20.00 16,100.00 22.76 18,321.80 21.00 16,905.00 21.40 17,227.00 27.00 21,735.00
0080 |Type G Riprap 1,610.00| TON 26.37 42,455.70 26.37 42,455.70 20.82 33,520.20 21.75 35,017.50 30.40 48,944.00 26.00 41,860.00
0081 |Topsoil 248.00| CY 4.56 1,130.88 4.56 1,130.88 1.37 339.76 3.00 744.00 5.00 1,240.00 6.00 1,488.00
0082 |Seeding 0.80| AC 1,228.05 982.44 1,228.05 982.44 4,165.75 3,332.60| 1,350.00 1,080.00| 1,300.00 1,040.00| 1,800.00 1,440.00
0083 |Inspection Trench 1,710.00| LF 2.75 4,702.50 2.75 4,702.50 7.38 12,619.80 4.75 8,122.50 10.00 17,100.00 6.60 11,286.00
0084 |New Gate 1.00| EA 1,548.56 1,548.56 1,548.56 1,548.56 5,550.00 5,550.00| 5,750.00 5,750.00| 6,000.00 6,000.00| 6,900.00 6,900.00
0085 |Construct Aggregate Surfacing 216.00| CY 23.81 5,142.96 23.81 5,142.96 28.42 6,138.72 20.00 4,320.00 20.00 4,320.00 31.00 6,696.00
0086 |Bond 1.00| LS 824.28 824.28 871.76 871.76 4,794.00 4,794.00 700.00 700.00 700.00 700.00| 1,300.00 1,300.00
Subtotal Option Five - Acorn Ridge A Option (CLINS 0075 - 0086) 110,728.54 117,106.02 124,166.96 120,239.00 142,809.00 141,541.00
Option Six - Highway 2 Option
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0087 |Stripping Topsoil 900.00| CY 3.14 2,826.00 3.14 2,826.00 2.18 1,962.00 3.00 2,700.00 6.00 5,400.00 3.30 2,970.00
0088 |Impervious Fill 40.00( CY 5.61 224.40 7.11 284.40 63.96 2,558.40 10.00 400.00 20.00 800.00 33.00 1,320.00
0089 |Geotextile Fabric 5,933.00| SY 1.89 11,213.37 1.89 11,213.37 0.99 5,873.67 1.20 7,119.60 1.30 7,712.90 1.20 7,119.60
0090 |Type 4 Bedding 2,940.00| TON 20.00 58,800.00 20.00 58,800.00 21.63 63,592.20 21.00 61,740.00 21.40 62,916.00 26.00 76,440.00
0091 |Type E Riprap 5,865.00| TON 26.37 154,660.05 26.37 154,660.05 20.31 119,118.15 21.75 127,563.75 30.40 178,296.00 25.00 146,625.00
0092 |Topsoil 360.00| CY 4.56 1,641.60 4.56 1,641.60 1.36 489.60 3.00 1,080.00 10.00 3,600.00 3.30 1,188.00
0093 |Seeding 1.00f AC 1,228.04 1,228.04 1,228.04 1,228.04 4,167.20 4,167.20( 1,350.00 1,350.00| 1,300.00 1,300.00| 1,600.00 1,600.00
0094 |Inspection Trench 1,441.00| LF 2.75 3,962.75 2.75 3,962.75 7.57 10,908.37 4.75 6,844.75 18.00 25,938.00 6.10 8,790.10
0095 |Removal of Culvert 100.00| LF 12.99 1,299.00 12.99 1,299.00 14.32 1,432.00 9.35 935.00 9.00 900.00 11.00 1,100.00
0096 |Manhole 1.00| EA 2,204.54 2,204.54 2,204.54 2,204.54 3,545.19 3,545.19| 8,500.00 8,500.00| 7,725.00 7,725.00| 8,000.00 8,000.00
0097 |Culvert 169.00| LF 81.65 13,798.85 81.65 13,798.85 39.97 6,754.93 71.50 12,083.50 65.00 10,985.00 65.00 10,985.00
0098 |Asphalt Removal 235.00] SY 4.02 944.70 4.02 944.70 0.73 171.55 3.00 705.00 10.00 2,350.00 13.00 3,055.00
0099 |Bituminous Pavement 40.00 TON 39.22 1,568.80 39.22 1,568.80 100.00 4,000.00 105.00 4,200.00 95.00 3,800.00 110.00 4,400.00
0100 |Class 3 Aggregate 900.00| TON 15.95 14,355.00 15.95 14,355.00 14.86 13,374.00 13.00 11,700.00 22.00 19,800.00 17.00 15,300.00
0101 |Traffic Control Plan 1.00| LS 6,384.77 6,384.77 6,384.77 6,384.77 500.00 500.00| 8,000.00 8,000.00| 12,000.00 12,000.00( 23,000.00 23,000.00
0102 |Bond 1.00| LS 2,063.34 2,063.34 2,063.79 2,063.79 1,839.00 1,839.00| 1,800.00 1,800.00| 2,400.00 2,400.00| 2,700.00 2,700.00
Subtotal Option Six - Highway 2 Option (CLINS 0087 - 0102) 277,175.21 277,235.66 240,286.26 256,721.60 345,922.90 314,592.70
Option Seven - Seepage Berm Option
0103 |Stripping Topsoil 330.00| CY 3.14 1,036.20 3.14 1,036.20 1.36 448.80 4.00 1,320.00 5.00 1,650.00 5.20 1,716.00
0104 |Culvert (36" RCP, CL V, W/ End Section 718.00| LF 84.33 60,548.94 84.33 60,548.94 90.88 65,251.84 115.00 82,570.00 102.00 73,236.00 110.00 78,980.00
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0105 |Manhole (Manhole 2) 1.00| EA 2,204.54 2,204.54 2,204.54 2,204.54 2,642.25 2,642.25| 9,500.00 9,500.00| 8,600.00 8,600.00| 8,000.00 8,000.00
0106 |Pervious Fill 2,885.00] CY 23.73 68,461.05 23.73 68,461.05 25.92 74,779.20 23.50 67,797.50 28.00 80,780.00 26.50 76,452.50
0107 |Sewer Line (6" PVC) 140.00| LF 6.96 974.40 6.96 974.40 63.38 8,873.20 44.00 6,160.00 40.00 5,600.00 63.00 8,820.00
0108 |Remove Existing Lines 1.00| LS 718.79 718.79 718.79 718.79 2,039.95 2,039.95| 1,250.00 1,250.00| 1,125.00 1,125.00| 4,400.00 4,400.00
0109 |Sanitary Manhole (Manholes 3 and 4) 2.00| EA 4,256.00 8,512.00 4,256.00 8,512.00 3,674.92 7,349.84| 3,500.00 7,000.00| 3,175.00 6,350.00| 6,200.00 12,400.00
0110 |Topsoil 335.00| CY 4.56 1,527.60 4.56 1,527.60 1.37 458.95 3.00 1,005.00 5.00 1,675.00 2.10 703.50
0111 |Seeding 0.62| AC 1,228.05 761.39 1,228.05 761.39 4,166.11 2,582.99| 1,350.00 837.00| 1,300.00 806.00| 2,300.00 1,426.00
0112 |Bond 1.00| LS 1,085.59 1,085.59 1,085.59 1,085.59 1,897.00 1,897.00| 1,300.00 1,300.00| 1,000.00 1,000.00| 1,700.00 1,700.00
Subtotal Option Seven - Seepage Berm Option (CLINS 0103 - 0112) 145,830.50 145,830.50 166,324.02 178,739.50 180,822.00 194,598.00
Option Eight - 17th Street Ponding Area Option
0113 |Excavation 26,225.00( CY 4.34 113,816.50 4.34 113,816.50 3.56 93,361.00 5.45 142,926.25 4.25 111,456.25 5.30 138,992.50
0114 |Topsoil (Pond) 4,700.00( CY 1.99 9,353.00 1.99 9,353.00 2.05 9,635.00 2.65 12,455.00 2.50 11,750.00 2.80 13,160.00
0115 |Seeding (Pond) 13.10f AC 1,228.05 16,087.46 1,228.05 16,087.46 1,529.69 20,038.94 1,000.00 13,100.00( 1,500.00 19,650.00( 1,200.00 15,720.00
0116 |Topsoil (Disposal Area) 2,135.00| CY 1.99 4,248.65 1.99 4,248.65 1.40 2,989.00 2.65 5,657.75 2.20 4,697.00 2.20 4,697.00
0117 |Seeding (Disposal Area) 4101 AC 1,228.04 5,034.96 1,228.04 5,034.96 1,529.54 6,271.11| 1,000.00 4,100.00( 1,500.00 6,150.00| 1,200.00 4,920.00
0118 |Access Ramp 1.00| LS 1,749.00 1,749.00 1,749.00 1,749.00 4,862.33 4,862.33( 4,000.00 4,000.00( 8,000.00 8,000.00| 14,000.00 14,000.00
0119 |Bond 1.00| LS 1,127.06 1,127.06 1,127.06 1,127.06 3,977.00 3,977.00| 1,300.00 1,300.00| 1,200.00 1,200.00| 1,800.00 1,800.00
Subtotal Option Eight - 17th Street Ponding Area Option (CLINS 0113 -01]  151,416.63 151,416.63 141,134.38 183,539.00 162,903.25 193,289.50
% >R GE
Subtotal Base Items Reach 1 and 2 (CLINS 0001 - 0014) 691,917.18 861,938.36 23.19%| 1,061,799.37 -0.53% 857,389.13 1,033,172.00 1,0385,791.27
Subtotal Option One - Reach 1 and 2 Option CLINS 0015 - 0030) 3,515,860.87 3,515,860.87 -17.10%|( 2,914,788.77 -8.12%  3,230,289.70 3,769,642.10 3,726,607.80
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Item [Description | Quantity| Units |Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount
Subtotal Option Two - Lakeshore Drive Option (CLINS 0031 - 0043 243,972.76 280,263.62 12.64% 315,699.84 -1.96% 274,759.00 268,831.00 308,095.20
Subtotal Option Three - Golf Course Option (CLINS 0044 - 0065) 595,605.88 743,144.38 15.40% 857,571.31 1.20% 752,044.45 880,867.40 873,531.75
Subtotal Option Four - Mertens Farm Option (CLINS 0066 - 0074) 8,563.43 8,623.88 22.87% 10,596.41 4.59% 9,020.00 13,070.20 22,617.10
Subtotal Option Five - Acorn Ridge A Option (CLINS 0075 - 0086) 110,728.54 117,106.02 6.03% 124,166.96 2.68% 120,239.00 142,809.00 141,541.00
Subtotal Option Six - Highway 2 Option (CLINS 0087 - 0102) 277,175.21 277,235.66 -13.33% 240,286.26 -7.40% 256,721.60 345,922.90 314,592.70
Subtotal Option Seven - Seepage Berm Option (CLINS 0103 - 0112) 145,830.50 145,830.50 14.05% 166,324.02 22.57% 178,739.50 180,822.00 194,598.00
Subtotal Option Eight - 17th Street Ponding Area Option (CLINS 0113 -01  151,416.63 151,416.63 -6.79% 141,134.38 21.21% 183,539.00 162,903.25 193,289.50

Total Clins 0001 - 0119 5,741,071.00 6,101,419.92 -4.41%| 5,832,367.32 -3.91% 5,862,741.38 6,798,039.85 6,810,664.32
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